P
WES
g ¢
\Mwl
THE WEST BENGAL SMALL INDUSTRIES DEVELOPMENT CORPORATION LIMITED

(A GOVERNMENT OF WEST BENGAL UNDERTAKING)
“SHILPA BHAVAN”, 31, BLACK BURN LANE, KOLKATA - 700012.

Website: www.wbsidcl.in Email: info@wbsidcl.in

Memo No.: SBZ/.?W?” 026-27 CIN U74140WB19818GC02503 Dated: 08 /10/2026
NOTICE INVITING REQUEST FOR PROPOSAL (RFP)

RFP No: WBSIDCL/EE/RFP/2026-27/02

EMPANELMENT OF AGENCIES FOR PREPARATION OF DPR_FOR INDUSTRIAL /
COMMERCIAL ESTATES / SDF BUILDINGS IN INDUSTRIAL/COMMERCIAL PARKS OF
WBSIDCI..

1) ABOUT WBSIDCL

The West Bengal Small Industries Development Corporation Ltd. (WBSIDCL) was established in 1961 under the
aegis of the Micro, Small, Medium Enterprises & Textiles Department (MSME&T), Government of West Bengal.

The Corporation was set up with the sole objective of promoting the growth of Micro, Small and Medium
Enterprises across the state. Its focus has been to support entrepreneurs with low investment capacity but high
potential for employment generation by providing necessary infrastructure and marketing assistance.

Over the years, WBSIDCL has emerged as a trusted friend and guide to MSMEs and has played a significant role
in socio-economic development through revenue and employment generation. To fulfill its mandate, WBSIDCL
has developed more than 65 Industrial and Commercial Parks spread across the state in prime locations.

In these parks, land and sheds are allotted to entrepreneurs with modern infrastructural facilities. This has enabled
a large number of MSMESs to set up and expand their units, leading to considerable industrial growth and
employment opportunities.

The Corporation also provides marketing support to MSME units and facilitates their participation in government
procurement. Additionally, it extends services such as consultancy, technology up-gradation, workshops. quality
control assurance, and assistance in arranging bank finance.

Its vision is the overall promotion and growth of MSMEs in West Bengal through infrastructure support and
market linkages. Its mission includes allotment of land, seamless management of industrial estates. handholding
support for setting up industrial parks, and acting as an agency for infrastructure creation up to the grass root level
on behalf of the MSME&T Department.

2) OBJECTIVE OF THE RFP

To empanel Agencies who have proven experience in preparation of Detailed Project Report for Industrial /
Commercial Estates / SDF Buildings / Commercial Complexes with modern Infrastructural Facilities including
Civil, Structural, Roads, Drainage, Water Supply, Sewerage, STP/ETP/CETP, Electrical Sub-station. MV/LV
Distribution, Fire Fighting, HVAC, PHE, Lifts, CCTV & Security Systems, Solar PV, Landscaping, Surveying &
Leveling with Contour Map, Soil Testing, Resistivity Survey, Flexible/Rigid Pavement Design, CBR Testing,
EIA/EMP etc.

3) ELIGIBILITY / EMPANELMENT CRITERIA
i The agency shall be a legally registered entity in India under the Companies Act, Limited Liability
Partnership (LLP) Act, Indian Partnership Act, or a registered Sole Proprietorship. (enclose documents)
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The agency should possess Valid Trade License. PAN, GST Registration, Professional Tax, IT Returns
last 3 years. Audited Balance sheet with Profit / Loss Statements last 3 years and PF & ESI registration
if applicable. (enclose documents) .
The agency has not been blacklisted, debarred, or banned by any Central/State Government Department,
PSU. Autonomous Body, etc. as of the date of submission. Notarized affidavit to this effect to be
submitted. (enclose documents)
During the last 5 (five) financial years, the agency must have successfully completed at least 2 (two)
DPR preparation assignments for Government bodies, PSUs, Urban Local Bodies, other Government
establishments. Attach Work Orders + Completion Certificates.

The agency must have achieved a minimum average annual turnover of ¥ 50 lakhs over the last 3
financial years, verified by CA-certified financial statements with UDIN. (enclose documents)

The agency must have registered office/branch office in West Bengal with address proof.

Minimum Required Professional on Payroll / Retainer / Association / Contractual:

!\ ‘:J‘ Role Qualification & Experience
Senior Architect (2 Nos.) Post Graduate degree in Architecture / Urban Design: must be registered
I with the Council of Architecture (COA) with a minimum of 5 years post-
qualification experience.
n Structural Engineer M.Tech in Structural Engineering with a minimum of 5 years’ experience
i (2 Nos.) in structural design and analysis.
Environmental Engineer B.E/M.E. in Environmental Engineering with a minimum of 5 years’
3. (1 No.) experience in Environmental Impact Assessment (EIA) / Environmental
) m ) Management Plan (EMP) / Environmental Clearance (EC) documentation.
A Senior Civil Engineer B.E./ B.Tech in Civil Engineering with a minimum of 5 years’ experience
- (2 Nos.) in site execution. civil estimates, and BOQ preparation.
5 Geotechnical Engineer Degree in Civil/Geotechnical Engineering with a minimum of 5 years’
o (1 No.) experience in soil testing, sub-surface profiling, and foundation design.
Senior Electrical Engineer | B.E. / B.Tech in Electrical Engineering with a minimum of 5 years’
6. (2 Nos.) experience in electrical estimates, internal/external electrical layouts and
sub-station planning. ]
. Junior Engineer - Civil Minimum Diploma in Civil Engineering with a minimum of 3 years’
" .| (2 Nos)) - experience in site execution, civil estimates, and BOQ preparation.
Junior Engincer - Electrical | Minimum Diploma in Electrical Engineering with a minimum of 3 years’
8. (2 Nos.) experience in electrical estimates. internal/external electrical layouts and
N sub-station planning. |
N() " Draftsman (2 Nos.) CAD Draftsman / Diploma holder with experience in architectural.
) - - structural, and MEP drafting.
Surveyor (2 Nos.) Diploma in Civil Engineering / Land Surveying certification with a
10. minimum of 5 years’ experience in topographic mapping using Total
Station/DGPS.
li CCTV/ICT Consultant Degree/Diploma in Electronics/Telecom/IT with experience in CCTV.
) (1 No.) security systems, and smart building technology.
1 Senior Fire Consultant Degree/Certification in Fire Safety Engineering with expertise in NBC fire
- (1 No.) safety norms and clearances.
3 PHE Consultant (1 No.) Degree/Diploma in  Engineering with expertise in Public Health
o Engineering (water supply. drainage. and sewerage system design).
1 " HVAC Consultant (I No.) Degree/Diploma in Mechanical Engineering with expertise in HVAC heat-
) | load calculation and central cooling system planning.
NABET Accredited EIA | The bidder / consulting firm must have a valid association / MoU with a
Consultant valid QCI-NABET (Quality Council of India - National Accreditation
Board for Education and Training) Accredited Consultant under the EIA
(In case the bidder does not | Accreditation Scheme for ETP / STP / CETP. Having proven experience
13. possess direct accreditation | in Preparation and obtaining of Environmental Clearance (EC) from
for ETP/ STP/ CETP from | MoEF&CC / SEIAA. as per EIA Notification. Conducting and organizing
NABET) Public Hearing / Public Consultation as per EIA procedure: Obtaining
Consent to Establish (CTE) and Consent to Operate (CTO) and other
. statutory clearances from the State Pollution Control Board etc.
i 16 Office Assistants & Data | Higher Secondary (10+2) or Graduate with proficiency in MS Office
) Entry Operators (2 Nos.) (Word, Excel) and regional language typing.

Earnest Money Deposit (EMD):
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6)

Each bidder shall submit Earnest Money @ 2% of the Quoted Rate before issuance of the Work Order, in the
form of Demand Draft in favour of "The West Bengal Small Industries Development Corporation Ltd."
payable at Kolkata. EMD of successful empanelled bidders will be refunded after 3 months from the date of
satisfactory completion and acceptance of Final DPR / Final Completion in case of supervision works. The
EMD shall be liable to be forfeited if the bidder withdraws the bid during the validity period, or fails to sign
the agreement/accept the empanelment, or fails to execute the assigned works within the stipulated time.

Validity of Empanelment

The empanelment shall initially be valid for a period of 3 (three) Year from the date of issuance of the Letter
of Empanelment. WBSIDCL reserves the right to renew, extend, or call for a fresh empanelment after 3 years
based on the agency's performance and the Corporation's evolving requirements.

Scope of Work

The Consultant shall prepare a techno-economically feasible, code-compliant and approval-ready Detailed
Project Report including Master Plan, Detailed Engineering Designs, Drawings, BOQ, Cost Estimates,
Specifications and Bid Documents for all infrastructure and buildings.

The scope includes, but is not limited to:

A. GENERAL SCOPE APPLICABLE TO ALL DISCIPLINES

i The Consultant shall carry out / arrange all necessary surveys and investigations at his own cost -
Topographical Survey with Total Station / DGPS, Geotechnical Investigation, Hydro-geological
study. Material survey, Traffic study. Preparation of detailed as-built plans of existing infrastructure.
buildings, roads, trees and all other utilities.

il. Study of existing site conditions, available site reports, land use, statuton Development Control
Regulations, SEZ / Industrial Park norms of State.

iii. Preparation of Master Plan, Zoning, Phasing Strategy. Land Use Statement. Area Statement and
Development Controls.

iv. Preparation of DPR in 3 Stages:

Stage-1: Inception Report & Concept Master Plan with 2-3 Options
Stage-II: Draft DPR with Detailed Design & Drawings
Stage-I11: Final DPR incorporating comments / feedback and approval-ready drawings.

V. All designs to be done on latest software - AutoCAD, Revit BIM LOD 300. STAAD Pro / ETABS.
E-Tabs, Dialux, HAP, etc.

Vi. Preparation of Detailed BOQ. Detailed Cost Estimate based on latest CPWD / State PWD / WRB
PWD SOR, Rate Analysis for Non-SOR items, Technical Specifications.

Vil. Preparation of Tender Documents for execution - Technical specs, GFC drawings, BOQ.
Viil. Assistance in obtaining statutory pre-construction approvals conceptually - Fire NOC, Environment.
Pollution Control, Power utility, Water.
i Preparation of Plantation Plan as may be required for Obtaining necessary Approval from Forest
Department. .
K The DPR shall contain: Executive Summary, Project Need & Market Assessment. Site Analysis.

Master Plan, Detailed Engineering Report discipline-wise, Green / Sustainability Measures.
Statutory Compliance Report, Project Cost & Block Estimate. Phasing & Implementation Schedule.
O&M Strategy, Annexures with all drawings etc.

B. CIVIL WORKS

i Contouring, leveling & grading plan, earthwork quantity calculation.
ii. Design of Internal Roads, Pavement [Flexible/Rigid as per IRC / Morth], Footpaths. Kerbs, Road
Furniture, Culverts, Cross-drainage works.
iil. Design of Storm Water Drainage Network with hydraulic calculation up to outfall, rainwater

harvesting system & recharge pits.
iv. Design of Water Supply System - WTP, UG Sump, OH Tank, External distribution network.
Hydraulic design.

V. Design of Sewerage Network, Sewage Treatment Plant [STP], Effluent Treatment Plant / CETP for
industrial effluent, Treated effluent reuse network.
vi. Design of Boundary Wall, Entrance Gates. Security Cabins. Truck Parking. Weigh Bridge.
Vii. Design of Solid Waste Management System.
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Vil Landscaping, Green Belt. Arboriculture. Park & Open Space development

IX. Architectural design of SDF Buildings. Administrative Building, Commercial Complex, Canteen,
Workers Amenity, Substation. Pump House. Security Blocks, Toilets as per NBC / BIS.
X. Preparation of Floor Plans, Sections. Elevations, 3D Views, Walkthrough, Area Calculations,
Parking calculation, FAR.
Xi. Structural Analysis & Design of all buildings and infrastructure for Dead, Live, Wind , Seismic
loads. Foundation design based on soil report - Isolated / Raft / Pile.
Xii. Preparation of Detailed Structural Drawings - Foundation layout, Column, Beam, Slab, Staircase,
Expansion Joints, Waterproofing details.
Xiii, Design of Underground / Overhead Water Reservoirs, Retaining Walls, Trenches.

C. ELECTRICAL WORKS

I Load Assessment & Demand Calculation for Industrial Park / SDF / Commercial - Diversity factor,
Future expansion. Preparation of Load Matrix.
ii. Design of Power Intake - HT Feeder from State Utility, HT Switchyard / 33kV / 11kV Substation,
Metering. HT Panel. Transtormers [Oil / Dry], RMU, HT Cable routing.
Hi. LT Distribution - Main LT Panel. APFC Panel for Power Factor Correction, Sub-distribution
Boards. Cable Sizing. Cable Tray / Trench Routing, Voltage Drop Calculation.

v. Design of DG Sets - Standby power for essential +  general, AMF Panel, Fuel Tank,
Synchronization. Acoustic & Exhaust design as per CPCB.
V. Internal Electrification of SDF / Commercial Buildings - Lighting, Power socl\ets for industrial
machinery, Industrial Bus-trunking / DOL for SDF modules.
vi. [Hlumination Design - Internal Lux calculation as per NBC /IS using Dialux, External Street Lighting
& Avenue Lighting with LED, High Mast.
vil. Design of ELV Systems: Networking / Telephone, CCTV Surveillance, Access Control, PA System,
Building Management System [BMS]/ SCADA for Industrial Park.
viii.  Design of Earthing System with earth pits & grid. Lightning Protection System [IS/IEC ] with early
streamer / conventional.
IX. Renewable Energy - Rooftop Solar PV system design as per MNRE, Net Metering, Solar Street
Light provision. EV Charging Stations.
X. Energy Conservation - ECBC compliance, Energy Efficiency measures, Capacitor banks.

D. HVAC & VENTILATION:

i iHeat Load Calculation for Admin / Commercial / SDF Office area using HAP / TRACE.
i, Design of Central AC [Chilled Water / VRF / VRV], Split / Cassette for small areas, Ducting &
Piping layout. AHU, FCU, Pressurization.

iii. Ventilation System for Toilets. Pantry, Basement Parking [Jet Fans], Factory Shed [Roof
Extractors], STP / Pump Room as per ASHRAE & NBC. -
iv. Energy Conservation. ECBC compliance tor HVAC.

E. PUBLIC HEALTH ENGINEERING [PHE| & PLUMBING:

i Design of Domestic Water Supply & Plumbing - Internal & External, Pumps, Hydro-pneumatic
system. Hot Water system.
ii. Design of Sanitary System - Soil, Waste, Vent pipes, External sewer up to STP, Septic Tank if
required
Hi. Design of Water Treatment Plant [WTP], Softener. R.O.
iv. Design of Rain Water Harvesting & Storm Management integration with civil.
V. For Industrial Park - Design of Compressed Air System, LPG / PNG Bank if required.

F. VERTICAL TRANSPORTATION:

i Design & Selection of Passenger / Freight / Goods Lifts, Escalators, Dumbwaiter etc.
i. I'raffic Analysis for lifts, Machine Room / MRL design, Shaft & Pit details, etc.
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G. FIRE PROTECTION & LIFE SAFETY:

i

Vi.

Preparation of Fire Protection & Life Safety Strategy Report as per NBC:Part-4. WB Fire Prevention
& Fire Safety Rules, NFPA, TAC, Factory Act.

Classification of Building Occupancy & Hazard - Industrial, Business. Mercantile.

Design of Hydrant System - External Yard Hydrant Ring Main, Internal Hydrant, Fire Pump House
[Main, Jockey, Diesel Engine Pump], UG Fire Water Storage Tank. Hydraulic Calculation up to
farthest hydrant.

Design of Automatic Sprinkler System'[IS / NFPA ] for SDF / Basement / High-rise Commercial.
ESFR for storage if required.

Design of Automatic Fire Detection & Alarm System - Smoke / Heat / Multi-sensors. MCP. Hooters,
Main FACP & Repeater Panel, PA / Voice Evacuation System.

Design of Fire Suppression for Special Areas - Gas Suppression [Novec / FM] for Server / Electrical
Room, Kitchen Suppression.

Design of Portable Fire Extinguishers, Signages, Glow-in-dark strips. Fire Exit, Refuge Area. Fire
Lift, Pressurization of Lifts & Lobbies. Smoke Extraction.

Preparation of Fire Evacuation Plans, Travel Distance. Exit Width Calculation.

Preparation of Drawings for Fire NOC - Fire Fighting Layout. Escape Route Plan, Fire Order.
Liaison drawings and compliance statement for obtaining Provisional Fire NOC from State Fire
Services.

H. ENVIRONMENTAL IMPACT ASSESSMENT (IF REQUIRED / AS APPLICABLE):

V.

Vi.

vil.
viii.

Xil.

Xiii.
X1V,

XV.

Assessment of applicability of EIA Notification. CRZ Notification. WBPCB consent requirement
for the project.

Preparation of Form-1, Form-1A, Form-1M, Conceptual Plan, Land documents. PFR [Pre-
Feasibility Report] and submission on Parivesh Portal for obtaining ToR / Standard ToR.
Representation before SEAC / SEIAA / MOEF&CC for ToR presentation and obtaining ToR letter.
Interpretation of ToR and preparation of compliance plan for baseline studies. The Consultant shall
carry out primary baseline monitoring through MoEF&CC approved / NABL accredited laboratory
at his own cost.

Identification, prediction and evaluation of impacts during construction and operation phases on Air.
Water, Noise, Soil, Ecology, Traffic, Socio-economic using Matrix / Checklist method.

Assessment of cumulative impact due to proposed industries, CETP/ETP load, Hazardous waste
generation and disposal plan as per HWM Rules.

Assessment of Sewage load, Solid Waste, Traffic impact, Water balance, Energy consumption.
Preparation of detailed EMP with construction phase and operation phase mitigation measures.
budgetary estimate for EMP implementation to be included in DPR project cost.

Preparation of Green Building / IGBC / GRIHA compliance strategy for SDF / Commercial.
Preparation of Draft EIA / EMP Report as per Generic Structure of MoEF&CC. Executive Summary
in English and Bengali.

Assistance to Client in Public Consultation process - Newspaper advertisement draft. liaison with
SPCB for Public Hearing, preparation of response to public queries.

Preparation of Final EIA / EMP Report after incorporating Public Hearing proceedings and
submission for Environmental Clearance.

Presentation before SEAC/SEIAA for obtaining EC and compliance to queries till grant of EC.
Preparation of applications for Consent to Establish [CTE] and Consent to Operate [CTO] for
WBPCB and assistance in obtaining the same.

Integration of all environmental conditions of EC into DPR Drawings, Specifications and Cost
Estimates.

. SECURITY SYSTEMS, SURVEILLANCE & ICT SYSTEMS:

i.

Design of IP Based CCTV system - Fixed, Dome. Bullet. PTZ cameras for perimeter. entry/exit
gates, roads, SDF corridors, parking, admin, substation, pump house.
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vil.

Viil.
IX.

J.

vi.

Vil

Specification of 4K/4MP cameras, NVR, Video Management Software with Al Analytics - Face
Detection, Intrusion Detection, Loitering, ANPR for vehicle entry.

Storage calculation for 90 days @ 15 FPS minimum as per WB Police / Fire requirement, Data
Centre / Control Room design with video wall.

BOQ with OFC backbone. PoE Switches, UPS, Poles, Mounting, Lightning protection.

Boom Barriers. Bollards. Turnstile / Flap Barriers at main gate, RFID / ANPR based entry for trucks.
Access Control System with biometric / Card for Admin, SDF common areas, Server Room,
Electrical Room, Pump House.

Perimeter Intrusion Detection System [PIDS] / IR Beam / Fence sensor for boundary wall, Gate
intercom.

Public Address System & Emergency Communication System integrated with Fire Alarm.
Integration of all security systems with BMS / Integrated Command & Control Centre [ICCC] for
Industrial Park.

SOLAR PV SYSTEM & RENEWABLE ENERGY:

Assessment of rooftop area of all SDF / Admin / Commercial / Parking sheds for solar potential,
shadow analysis. Solar Path Analysis, Energy yield simulation using PVsyst / Helioscope.

Rooftop On-Grid Solar PV System [without/with net-metering] - 50% to 100% of sanctioned load
as per WBSEDCL/CESC norms.

Solar Power for common area lighting, street lights, Solar High Mast, Solar Water Heaters for
canteen / amenities.

Design of Solar Panels, String Inverters / Central Inverters, AJB, DCDB, ACDB, Lightning &
Earthing, Net Meter & Synchronization with HT panel.

CAPEX / OPEX / RESCO Model: Techno-commercial feasibility, Payback, IRR, Preparation of
DPR for WBREDA / MNRE / Govt. subsidy.

Compliance: Design as per CEA Technical Standards for Grid Connectivity, WBSEDCL Net
Metering Regulations. etc..

EV Charging Infrastructure: Design of LT/HT based EV Charging stations for 2W/4W/CV with load
management.

K. LIAISON, FIELD VISITS & COLLECTION OF DATA / QUOTATIONS:

1ii.

The Consultant shall visit and collect certified data / maps / NOC requirements / SOR from following
District & State level departments.

The Consultant shall visit concerned Divisional / Circle / Zonal Office of WBSEDCL / CESC and
WBSETCL and obtain in Provisional Estimate / Quotation

For Non-SOR items - Substation equipment, DG Sets, HVAC, Lifts, STP/ETP/CETP, Fire Pumps,
CCTV, Solar Panels, PEB Structure etc.- Consultant shall collect minimum 3 budgetary quotations
from reputed OEMs [ABB, Schneider, Siemens, Havells, Johnson Controls, Daikin, KONE,
Hikvision or similar etc.] and submit rate analysis.

The Consultant shall attend meetings, visit the Office, and make presentations on the project schemes
as and when required by GOI/ Govt. of W.B./ WBSIDCL or any other Authority. All
modifications/changes desired shall be incorporated by the Consultant without any additional cost.

L. PROJECT MANAGEMENT & CONSTRUCTION SUPERVISION SERVICES [IF ENGAGED

iii.

FOR DPR-CUM-SUPERVISION]:

Deployment of full-time key personnel at site as per approved Manpower Schedule. Site office to
be maintained by PMC.

Day-to-day supervision. line & level checking, maintaining Hindrance Register, Site Order Book,
Material at Site Register, Daily Progress Report [DPR].

Quality Assurance & Quality Control - checking of materials as per IS, approval of sources,
conducting field tests - Cube Test, Slump, Core Test, Compaction Test, Hydro Test, Insulation
Resistance Test, Earth Pit Test etc. Arrangement of 3rd party testing.

Measurement, Billing & Cost Control - Joint measurement, checking & certifying RA Bills, Final
Bill. Extra/Excess items, Rate Analysis, Variation Statement. Maintaining MB and Bill Register.

Page 6 of 21



Vi.

Vii.

viii.

XI.

Xii.

Xiii.

Xiv.

XV.

XVI.

M.

iii.

Time Control - Preparation and monitoring of L3 PERT/CPM schedule in MS Project / Primavera,
S-Curve, Catch-up plan, EOT analysis. Weekly & Monthly Progress Report with Photos, Financial
Progress, MIS Report to Client.

Safety, Statutory & Environmental Compliance - Ensuring EHS norms, PPE, safety training,
supervision of EMP implementation during construction as per EC conditions, ensuring no
accidents.

Coordination - Weekly coordination meetings with all Contractors. Client and line departments.
Preparation of MoM. Coordination with WBSEDCL/CESC for power line execution. electrical
inspectorate for CEIG approval.

Change Management - Evaluation of any deviation, cost & time implication and recommendation
to Client.

Foundation checking, shuttering, reinforcement as per BBS, concreting, brickwork, plaster, flooring,
waterproofing, PEB erection for SDF - bolt torque, alignment, painting.

Supervision of HVAC - Duct fabrication checking, leakage test, Chiller/VRF installation.
Refrigerant leak test, Air Balancing, Temperature & RH testing

Lifts - Shaft checking, Guide rail alignment, Lift Inspector NOC, Speed & Load test.

Supervision of Fire Pump House installation - Main, Jockey, Diesel pump auto-start test, Hydrant
pressure test @ 10.5 kg/cm2 for 2 hrs or as applicable, Sprinkler flow test, Hydraulic calculation
verification at site.

Supervision of Fire Detection & Alarm - Smoke detector sensitivity, loop testing, Battery backup
test, Integration with PA system, Fire NOC Mock Drill.

Preparation of integrated Testing & Commissioning Plan, Pre-final inspection. Snag List preparation
and closure monitoring.

Preparation of As-Built Drawings [5 sets + Soft], O&M Manuals, Warranties. SOPs. Asset Register,
Training to Client's O&M staff,

Supervision during Defect Liability Period: Quarterly site visit, identification of defects, issuing
defect rectification notices to contractor, certifying release of retention/SD after DLP.

Obtaining Sanction / Approval:

The selected consultant/agency shall prepare all necessary Architectural, Structural. Plumbing,
Sewerage, Electrical and other ancillary drawings, duly certified by Licensed Building Surveyor
(LBS)/ Licensed Building Architect (LBA) / Structural Engineer, as applicable, as may be required
for obtaining Building Plan sanction from the concerned authority.

The agency shall apply online and pursue for obtaining sanction of Building Plan from the concerned
sanctioning authority.

The agency shall also prepare all such drawings, documents, reports, undertakings and applications
as may be required for obtaining different permissions / sanctions / NOCs / approvals from various
statutory authorities, including but not limited to Panchayat/ Zila Parishad/ Land departments/
Municipality/ Municipal Corporation/ Development Authorities/ Fire department/ Environment,
Pollution Control Board/ Airport Authority/ Electrical Inspectorate/ Water Supply & Sewerage
Authority etc.

All requisite liaisoning and follow-up with the concerned departments / authorities till obtaining
sanctions / NOCs shall be within the scope of the consultant.

The statutory fees for such sanctions / approvals shall be borne by WBSIDCL on production of
original challans / receipts by the agency.
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7y DELIVERABLES

R
.

Submission
Set/ Volume

Deliverables Included

Format / Copies

(8]

(98}

Draft Concept
Plan & PPT

Feasibility with ROR/Mouza/Boundary Verification + Photos, Topo Survey Contour, Concept
Master Plan 2-3 Options - Zoning, FAR, Road Network, Green Belt , Phasing, Area Statement,
3D Views & Walkthrough Video + PPT.

2 Sets Hard
Colour + Soft
DWG+PDF+JP
G+MP4+Revit+
Excel+PPT

Fmal Concept
Plan

Feasibility with ROR/Mouza/Boundary Verification + Photos, Topo Survey Contour, Final
Concept Master Plan - Zoning, FAR, Road Network, Green Belt, Phasing, Area Statement, Final
3D Views & Walkthrough Video + PPT

S Sets Hard
Colour + Soft
DWG+PDF+W
ORD+PPT

Draft Detailed
Project Report

Reports: -

Executive Summary covering project background, socio-economic relevance, objectives and
preliminary  feasibility, supported by field investigations like geo-technical, environmental
baseline. traffic impact and land surveys. design report, load calculation etc.

Architectural Drawings: -

Plan. Section. Elevation for all buildings / shed / Gate / Boundary, Detail of Road Network,
Drainage Network, Water Supply Network, Fire Fighting Network. Electrical, MEP Details,
[-lectrical SLD. Master Plan etc.

Structural Drawings: -

Detailed Structural drawings for all structures e.g. Building / Shed/ UGR / OHR/ Boundary /
Retaining Wall / Share Wall/ Gate etc.. showing details for Column Beam layout/ Reinforcement
details. Pile Layout / Pile Cap details, Septic tank / Soak pit details, Staircase details, Lift pit, Lift
machine room details. Mumty. Parapet, Lintel, Chajja details, Expansion / Construction Joint
details. ete.

Electrical Drawings: -

Single Line Diagram (SLD) - HT / LT side. Load calculation sheet. Sub-station layout.
Transformer and DG Set layout. Floor-wise Lighting layout with lux calculation, Floor-wise
Power layout (light, power. UPS, AC points), Floor-wise Cable routing layout, Cable tray / trench
layout, Earthing layout with calculation, Lightning Protection System (LPS) layout, External
electrification and Street Lighting layout, Panel Schedule and Distribution Board (DB) Schedule,
ete.

Plumbing / Water Supply & Sanitary Drawings: -

Water supply line diagram and calculation, Floor-wise Water Supply layout, Floor-wise Drainage
/ Sewerage layout with invert levels. Water Supply Isometric / Riser Diagram, Drainage Isometric
/ Soil and Waste Riser Diagram. Underground Reservoir (UGR). Overhead Reservoir (OHR)
capacity calculauon and piping details, STP / Septic Tank and Soak Pit details with capacity
calculation, Rain Water Harvesting (RWH) and Storm water drainage layout, External Water
Supply and Sewerage layout, etc.

Fire Fighting Drawings: -

Fire Fighting layout (Hydrant, Sprinkler, Hose reel, Fire Extinguisher), Fire Riser Diagram and
Pump Room layout with Head calculation, Fire Alarm and Detection System layout. Fire
Evacuation Plan, etc.

HVAC Drawings (if applicable):-

Heat load calculation. Floor-wise AC layout - Indoor-and Outdoor unit location. Ducting layout,
Piping layout. Ventilation layout for Toilets and Basement etc.

Low Voltage / ELV System: -

CCTV layout, PA System, Access Control System layout, LAN / Telephone / Wi-Fi layout etc.

For STP/ETP/CETP (if required):-

Process flow diagram, Hydraulic flow diagram, Layout plan with sections, Capacity calculation
and design basis. Civil and Structural drawings of all units, Piping layout, Pumping machinery
and Equipment schedule with specifications, Electrical SLD and Control Panel details, Operation
and Maintenance Manual. etc.

Bill of Quantities (BOQ):

Abstract of cost, Item wise BOQ. Detailed measurement of Civil works, Finishing works,
Plumbing and Sanitary works, Electrical works, Fire Fighting works, HVAC works, ELV works,
STP/ ETP / CETP works (if applicable), External Development works, Rate Analysis, Technical
Specifications, supporting quotations., as per CPWD/PWD schedule of rates.

Operation and Maintenance (O & M) Plan:-

Details on routine maintenance. preventive maintenance. breakdown maintenance schedule,
Standard Operating Procedure (SOP) for all electro-mechanical equipments, list of inventories
and spares. manpower deployment plan with qualification, annual operation and maintenance cost
estimate including electricity and consumables, replacement and up-gradation schedule. log-book
and record keeping formats.

3 hard copies +
1 soft copy in
editable form.

PDF/CAD/Wor

d/Excel.
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Note: All other drawings, documents, calculations, reports and details as required for successful
implementation, commissioning and handing over of the project shall be included in the DPR as
per requirement and direction of Engineer-in-Charge.

Rates for scheduled items shall be taken from latest PWD / CPWD Schedule of Rates. and for
Non-Scheduled items, rate analysis shall be submitted along with supporting quotations from 3
(three) reputed manufacturers / vendors / suppliers.

Final Detailed
Project Report

Reports: -
Executive Summary covering project background, socio-economic relevance. objectives and

preliminary feasibility, supported by field investigations like geo-technical, environmental
baseline, traffic impact and land surveys, design report, load calculation etc.

Architectural Drawings: -

Plan, Section, Elevation for all buildings / shed / Gate / Boundary, Detail of Road Network.
Drainage Network, Water Supply Network, Fire Fighting Network. Electrical. MEP Details.
Electrical SLD, Master Plan etc..

Structural Drawings: -

Detailed Structural drawings for all structures e.g. Building / Shed/ UGR / OHR/ Boundary /
Retaining Wall / Share Wall/ Gate etc.. showing details for Column Beam layout/ Reinforcement
details, Pile Layout/ Pile Cap details, Septic tank / Soak pit details, Staircase details. Lift pit, Lift
machine room details, Mumty, Parapet, Lintel, Chajja details, Expansion / Construction Joint
details, etc.

Electrical Drawings: -

Single Line Diagram (SLD) - HT / LT side. Load calculation sheet. Sub-station layout.
Transformer and DG Set layout. Floor-wise Lighting layout with lux calculation. Floor-wise
Power layout (light, power, UPS. AC points), Floor-wise Cable routing layout. Cable tray / trench
layout, Earthing layout with calculation, Lightning Protection System (LPS) layout, External
electrification and Street Lighting layout, Panel Schedule and Distribution Board (DB) Schedule.
etc.

Plumbing / Water Supply & Sanitary Drawings: -

Water supply line diagram and calculation, Floor-wise Water Supply layout, Floor-wise Drainage
/ Sewerage layout with invert levels, Water Supply Isometric / Riser Diagram, Drainage Isometric
/ Soil and Waste Riser Diagram, Underground Reservoir (UGR). Overhead Reservoir (OHR)
capacity calculation and piping details, STP / Septic Tank and Soak Pit details with capacity
calculation, Rain Water Harvesting (RWH) and Storm water drainage layout. External Water
Supply and Sewerage layout. etc

Fire Fighting Drawings: -

Fire Fighting layout (Hydrant, Sprinkler, Hose reel, Fire Extinguisher), Fire Riser Diagram and
Pump Room layout with Head calculation, Fire Alarm and Detection System layout. Fire
Evacuation Plan, etc.

HVAC Drawings (if applicable):-

Heat load calculation, Floor-wise AC layout - Indoor and Outdoor unit location. Ducting layout.
Piping layout, Ventilation layout for Toilets and Basement etc.

Low Voltage / ELV System: -

CCTV layout, PA System, Access Control System layout. LAN / Telephone / Wi-Fi layout ete

For STP/ETP/ CETP (if required):-

Process flow diagram, Hydraulic flow diagram, Layout plan with sections, Capacity calculation
and design basis, Civil and Structural drawings of all units, Piping layout, Pumping machinery
and Equipment schedule with specifications, Electrical SLD and Control Panel details, Operation
and Maintenance Manual, etc.

Bill of Quantities (BOQ):

Abstract of cost, Item wise BOQ. Detailed measurement of Civil works. Finishing works.
Plumbing and Sanitary works. Electrical works, Fire Fighting works, HVAC works. ELV works.
STP/ ETP / CETP works (if applicable), External Development works, Rate Analysis. Technical
Specifications, supporting quotations., as per CPWD/PWD schedule of rates.

Operation and Maintenance (O & M) Plan:-

Details on routine maintenance. preventive maintenance. breakdown maintenance schedule.
Standard Operating Procedure (SOP) for all electro-mechanical equipments. list of inventories
and spares. manpower deployment plan with qualification. annual operation and maintenance cost
estimate including electricity and consumables. replacement and up-gradation schedule. log-book
and record keeping formats.

Note: All other drawings, documents, calculations, reports and details as required for successful
implementation, commissioning and handing over of the project shall be included in the DPR as
per requirement and direction of Engineer-in-Charge.

Rates for scheduled items shall be taken from latest PWD / CPWD Schedule of Rates. and for
Non-Scheduled items, rate analysis shall be submitted along with supporting quotations from 3
(three) reputed manufacturers / vendors / suppliers.

5 hard copies +
I soft copy in
editable form
PDF/CAD/Wor

d/Excel
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8)

9)

‘hn

6

8

Final BOQ
Updated after
necessary
corrections as
per vetted
DPR
\\ml\mv
Drawings duly
signed by
Structural
Engineer.
including
Vetted
Structural

~ Drawings

ETA if
required.

Bill of Quantities with abstract of cost for civil. mechanical & electrical works, duly Updated
alter necessary corrections as per vetted DPR. + Online BOQ for NIC e-Proc.

1 soft copy
Excel in
editable form.
Excel

The consultant shall prepare and submit detailed Good for Construction (GFC) / Working
Drawings for all Architectural, Structural, Electrical, Plumbing & Sanitary, Fire Fighting, HVAC
and ELV works along with sections, details, schedules and specifications as required for execution
at site. All drawings shall be issued with proper revision, seal and signature, duly incorporating
comments from client/ EIC.

5 hard copies +
1 soft copy in
editable form.

PDF/CAD/Wor

d/Excel

Forms. PFR. ToR on Parivesh. ToR Letter. Baseline One Season 12 Weeks NABL Air 8/Noise
§/Water 13/Soil 10, Ecology. Land Use. Socio-Economic & Traffic, AERMOD Modeling,
EMP/DMP/Risk. Green Belt. ZLD, CER, Draft EIA Eng & Bengali, Public Hearing, Final EIA,
EC & CTE/CTO.

2 hard copies +
1 soft copy in
editable form.

PDF/CAD/Wor

d/Excel

|
Supervision

dehverables. 1f
engaged.

Day-to-Day Supervision, Line & Level. Hindrance/Site Order Book, DPR/WPR/MPR with S-
Curve & Photos. Quality Tests Cube/Slump/Core/Compaction/ 3rd Party. Civil Roads
WMM/DBM/PQC. Buildings BBS. PEB Bolt Torque. Electrical Substation BDV/IR, DG Sync
Full Load. Lux. Solar PR Test. HVAC Air Balancing. PHE Pressure. Fire Pump Auto-start, Lift
Speed/Load. CCTV 90 Days & ANPR Accuracy. Access/BMS Integration.

Monthly 2 Sets
+ Soft

Joint Measurement. MB. RA Bills & Final Bill Certification, Extra/Excess Items, Variation
‘Statement, EOT Analysis Primavera/MSP.

Per Bill 2 Sets

Inleomlud Testing & Commissioning Plan, Snag List. Performance Tests SDF Floor 12.5 kN/sqm,

2 Sets + Final 5

Sets + Official
NOC Letters

DG. HVAC. Fire Pump. Lift, Solar, Weekly Meetings MoM, Final Clearances CEIG, Lift

As-Built Drawings 5 Sets + Soft DWG+PDF+Revit, O&M Manuals, Warranties, SOPs, Asset
Register, Training. Provisional & Final Completion Certificates, DLP 12 Months Quarterly Visit,
~ Defect List & Closure. Final Dues & SD Release.

5 Sets Hard +
Soft

1
\
|
\ Inspector, Fire Final NOC, WBPCB CTO, WBSEDCL Permanent & Net Metering Certificate.

Consultancy Fees

Financial Bid shall be invited from the empanelled consultants for on case-to-case basis and the
bidder shall quote a lump-sum fee in the space marked for quoting rates in ‘price schedule” format
(Offline mode).

The rate shall be inclusive of all professional fees, costs related to equipment, software licensing,
and administrative expenses and must cover all travel, transportation, lodging, boarding, fooding,
and out-of-pocket expenses for the consultant's team during site visits and meetings. The rate shall
be inclusive of GST and all applicable central/state taxes, cess, and levies.

No additional claims for taxes will be entertained beyond the quoted price. The Corporation will
not provide any accommodation, vehicle, or office space. The agency must make its own
arrangements for the entire duration of the contract. '

Allotment of Work amongst Empanelled Consultants:

i The work shall be allotted amongst the empanelled consultants through limited financial
bidding by serving at least 7 (seven) days short notice. The work shall be awarded to the
lowest bidder (L1).

ii.  Notwithstanding the above, WBSIDCL reserves the right to engage any of the empanelled
agencies for a specific project on nomination / selection basis as per exnoency of work, with
the approval of the Competent Authority.

iii.  Anagency having more than three (03) ongoing consultancy assignments of WBSIDCL in
hand at a time may not be considered for further allotment of work until completion of at
least one ongoing project and submission of final report thereof.

iv.  Notwithstanding the empanelment, WBSIDCL at its sole discretion, may also invite open

tender for engagement of agency for any specific project, if so required in the interest of
the project. Empanelled agencies will have no claim in such case.
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10) Payment Schedule

SI | In case of preparation of DPR including | SINo | In case of preparation of DPR excluding
No | Supervision, Quality Control, Checking of Supervision, Quality Control, Checking of
Measurement, Certification of Bills etc. Measurement, Certification of Bills etc. s

i). | 25% of consultaney fees will be paid after i) 50% of consultancy fees will be paid after
acceptance of DPR by The WBSIDC LTD. in acceptance of DPR by The WBSIDC LTD. in three
three phases: phases:

a. 10% on Submission of Draft DPR, a.  20% on Submission of Draft DPR. accepted
accepted by WBSIDCL. by WBSIDCL.

b. 5% on Submission of Final DPR, b.  10% on Submission of Final DPR, accepted
accepted by WBSIDCL. by WBSIDCL.

¢. 5% on Submission of Vetted DPR , c. 10% on Submission of Vetted DPR.
accepted by WBSIDCL. accepted by WBSIDCL.

d. 5% on acceptance of DPR by d.  10% on acceptance of DPR by WBSIDCL
WBSIDCL  after according of after according of Administrative Approval
Administrative Approval & Financial & Financial Sanction from Department.
Sanction from Department. )

i) | 10% of the consultancy fees will be paid after i) 20% of the consultancy fees will be paid after
submission of working drawing, Detail BOQ submission of working drawing, Detail BOQ etc. as
etc. as mentioned in the Deliverables under mentioned in the Deliverables under Clause No. 8
Clause No. 8 and on receipt of DPR is duly and on receipt of DPR is duly vetted by the
vetted by the competent authority based on the competent authority based on the Project Cost of
Project Cost of Civil, Electrical & Fire Civil. Electrical & Fire separately according to
separately according to relevant works. relevant works,

iii) | 15% of the Consultancy fees will be paid after | iii) 30% of the Consultancy fees will be paid after
rendering Consultancy  Services towards rendering Consultancy Services towards submission
submission of the Plan for getting of all the of the Plan for getting of all the Clearances.
Clearances, Sanctions and Approvals from Sanctions and  Approvals  from  respective
respective  organizatior’s/  Authorities i.e.. organizations/  Authorities ie.. sanction
sanction / regularization of the Building Plans regularization of the Building Plans from the local
from the local Municipal Corporation/ Municipal Corporation/ Panchayet other
Panchayet/ other appropriate authority and appropriate authority and Provisional NOC from the
Provisional NOC from the Department of Department of WBF&ES and also vetting the
WBF&ES and also vetting the structural structural Drawing from Government Engineering
Drawing from Government Engineering Institution like Jadavpur University / Indian Institute
Institution like Jadavpur University / Indian of Engineering Science and Technology- Shibpur /
Institute  of  Engineering - Science and IIT — Kharagpur / NIT - Durgapur arranging power
Technology- Shibpur / IIT — Kharagpur / NIT — to the site in consultation with WBSEDCL and
Durgapur arranging power to the site in WBSIDCL and also for any modification
consultation with WBSEDCL and WBSIDCL rectification / correction of Drawings / Plans. as per
and also for any modification / rectification / requirement of the competent authority time to time
correction of Drawings / Plans, as per till getting clearance, sanction and approvals based
requirement of the competent authority time to on the Project Cost of Civil, Electrical & Fire
time till getting clearance, sanction and separately according to relevant works.
approvals based on the Project Cost of Civil,

Electrical & Fire separately according to
relevant works.

iv) | 50% of consultancy fees will be paid after T =
Supervision, Quality Control, checking of
measurements and Certification of bill based on
the Project Cost of Civil, Electrical & Fire
separately according to relevant works. al i .

11) General Terms and Conditions:
i The words “Architects™ / “Consultants” / “Firms” / “Engineers” / “Company™ / “Bidders™ wherever

ii.

iii.

appearing shall mean and include “Agency”.

All surveys, drawings, BOQ, reports, 3D models
shall not reuse or share with any third party witho

. Revit files are sole property of WBSIDCL. Agency
ut written approval.

Empanelled DPR consultant or its sister concern / JV partner shall not be allowed to participate as
contractor / bidder in execution of same project. No Consortium / JV shall be allowed for empanelment.
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Vi.

Vil

Viii.

X

Xil.

Xiii.

Xiv.

XV,

XVI.

XVil.

XViil,
XIX.

XX.

XX

XXI1.

XXII.

Suppression of facts. false experience. poor performance, abandonment will lead to de-empanelment and
blacklisting for 3 vears.

he Agency shall prepare and submit the DPR strictly as per Scope of Work, Technical Specifications
and as per directions / approved concept of WBSIDCL, incorporating all revisions and compliance till
final acceptance and Administrative Approval & Financial Sanction (AA&FS).

The Agency shall physically verify the identity, ownership and boundaries of the property with reference
to ROR. Mouza Map. LR records and joint site inspection with WBSIDCL representative, supported by
lotal Station / DGPS survey and demarcation of boundary pillars.

The Agency shall be fully responsible for correctness of surveys, findings, designs, estimates and
recommendations in the DPR. Any error / omission / deficiency leading to loss to the Corporation shall
be made good by the Agency and shall be liable to be rectified at its own cost. The Agency shall
indemnify WBSIDCL.

The Agency shall mandatorily submit dated, geo-tagged photographs of the site from all sides and a
dimensioned sketch plan showing North direction, boundaries, approach road, existing structures, HT
lines. water bodies etc.. duly signed.

The report shall be unambiguous. specific and conclusive. Conditional / provisional remarks like “subject
to” shall not be used except for standard assumptions which shall be listed separately with justification.
Any misconduct, misrepresentation, suppression of facts, plagiarism, or professional negligence in
professional capacity shall render the empanelment liable for cancellation / blacklisting after issuing 15
days show-cause notice. Decision of Managing Director, WBSIDCL after hearing shall be final.

The quoted consultancy fee shall be inclusive of all incidental expenses including vetting charges, 3rd
party testing charges. Environmental Impact Assessment (EIA) / Environmental Clearance related costs,
liaisoning. site visits. survey, manpower, overheads and all other costs required for completion of the
assignment. Only statutory fees, as may be required to be deposited to Government Departments / other
Statutory Bodies for obtaining approvals / sanctions in connection with the project, shall be reimbursed
by WBSIDCL on production of original receipts / challans. No other reimbursement or extra claim shall
be entertained

WBSIDCL reserves the right to review, add, delist or cancel the panel at any time at its sole discretion,
based on annual performance review, with 30 days notice. No claim for continuity or for equal
distribution of work shall be entertained.

Each bill shall accompany GST Registration Certificate, PAN, and copy of up-to-date GSTR-3B filing
acknowledgement / challan. Payment shall not be released without GST-compliant invoice. GST TDS
and other statutory deductions as applicable shall be deducted.

The Agency shall not use the name, logo, emblem or official address of WBSIDCL in its letter-head,
signboard, nameplate, seal, brochure, website or social media for advertisement or self-promotion
without prior written approval of the Corporation

Empanelment does not automatically confer any right for appointment. WBSIDCL reserves the right to
getany DPR prepared through any other agency outside the panel or departmentally as per exigency.
Empanelled agencies cannot enforce allotment.

Security Deposit (@ 10% of the Consultancy Fee (not Project Cost) shall be recovered from progressive
bills, interest-free. The same shall be refunded after 3 months from the date of satisfactory completion
and acceptance of Final DPR / Final Completion in case of supervision works. 1% Labour Welfare Cess
shall be deducted ONLY for DPR-cum-Supervision works as per BOCW Welfare Cess Act, if applicable.
Statutory additions / deductions towards Income Tax, GST TDS and any other taxes / levies as per Central
/ State Govt. rules in force shall be made from progressive bills.

Empanelment does not guarantee any minimum work.

After empanelment, limited financial bids will be invited amongst empanelled agencies with 7 days
notice. L1 will be awarded.

All designs shall be done on licensed software - AutoCAD, Revit BIM LOD 300, STAAD/ETABS,
Dialux, HAP/TRACE, PVsyst etc as applicable. Designs shall conform to latest NBC, IS Codes, IRC,
MoRTH, ECBC. WB Fire Rules, NFPA etc as applicable. All structural GFC must be vetted.
Sub-contracting or outsourcing the awarded work to any third party is strictly prohibited and will lead to
immediate cancellation of empanelment.

WBSIDCL reserves the right to terminate the empanelment of any agency by giving a 30-day notice in
case of consistent poor quality of work, repeated delays, misbehavior, or non-compliance with RFP
terms.

The agency must be capable of working anywhere in West Bengal. Preference will be given to agencies
having office in West Bengal.
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XXIiV.

XXV.

XXVi.

XXVil.

XXViil.

The agency shall take necessary insurance cover for their manpower and equipment during site work.
WBSIDCL will not be liable for any accident.

The Corporation at any time may review the panel of Agency for listing / delisting without assigning any
reason therefor and no claim shall be entertained in this regard.

All documents to be produced in original as and when desires by this Corporation for verification. for
the purpose of empanelment.

There shall be no provision for Arbitration. In case of any dispute or difference arising out of or in
connection with this contract / empanelment, the same shall be referred to the Managing Director,
WBSIDCL.

Notwithstanding the empanelment, WBSIDCL at its sole discretion, may also invite open tender for
engagement of agency for any specific project, if so required in the interest of the project. Empanelled
agencies will have no claim in such case. However, the empanelled agencies may participate in such
open tenders, subject to fulfillment of the eligibility criteria prescribed in the respective tender.

12) CANCELLATION / TERMINATION OF ORDER:

iii.

In case the performance of the Consultant is not in accordance with the defined scope of work or the
Consultant fails to perform as per the agreed Terms of Reference (ToR), the Client reserves the right to
terminate the engagement with right to claim damages / losses limited to the extent of fees payable
hereunder, after serving 1 (one) month notice in writing to the Consultant to rectify the performance
remedy the default. If the Consultant fails to remedy such default within the said notice period. the
engagement shall stand terminated.

Time is the essence of the contract and the work shall be proceeded with all due diligence throughout the
stipulated period. In case of failure to adhere to the time schedule, the contract shall be liable to be
terminated by the Executive Engineer, WBSIDCL with forfeiture of Security Deposit towards damages
sustained by the Corporation due to such non-performance. Further, for non-compliance of any provision
of the contract, the Consultant shall be liable to pay compensation @ 1% of the quoted amount per day
for each day of default, subject to a maximum of 10% (ten percent) of the quoted amount.

The successful bidder shall have to execute an agreement on non-judicial stamp paper in triplicate as per
prescribed proforma within 7 (seven) days from the date of issuance of Letter of Empanelment, failing
which the offer shall be liable to be cancelled without any further communication.

All disputes arising out of this contract shall be subject to the jurisdiction of Hon'ble High Court at
Kolkata.

13) Submission of Proposal

Interested agencies must submit their proposals in sealed envelopes super-scribed “Request for Proposal (RFP)
for Empanelment of Agencies for Preparation of DPR for Industrial / Commercial Estates / SDF Buildings
in Industrial/Commercial Parks of WBSIDCL.”, containing the application and all required annexures and

requisite

documents, to the Office of the Executive Engineer, WBSIDCL, “Shilpa Bhavan”, 31, Black Burn

Lane, Kolkata-700012. on or before the due date:

SI. No. Particulars Date & Time
1. Date of publishing of RFP Documents 08710 /2026
2. Bid submission start date 09/ 10\/2026 from 10.00 AM.
3. Bid submission closing date 20/ 11 /2026 up fo 3:00 PM. R

Executive Engineer. WBSIDCIL,

KUNTAL DEB SIKDAR
EXECUTIVE ENGINEER (C)
THE WBSIDC LTD.
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Memo No.: SB2/ 324 Z /1(11)/2026-27 Dated: 08/10/2026
Copy forwarded for kind information to the :-

. Managing Director The WBSIDC LTD. Kolkata — 12
2. Executive Director The WBSIDC LTD. Kolkata— 12
3. Estate Manager The WBSIDC LTD. Kolkata — 12
4. Chief Financial Officer The WBSIDC LTD. Kolkata — 12
5. Superintending Engineer The WBSIDC LTD. Kolkata — 12
6. Assistant Engineer (Civil)-I The WBSIDC LTD. Kolkata— 12
7. Assistant Engineer (Civil)-11 The WBSIDC LTD. Kolkata— 12

P.S to the M | C, Department of MSME & T,

& -1.
8. Govt. of WB.. Hemanta Bhavan, Ist floor, 12, BBD Bag (East), Kolkata
g, Lotoihe MOSR, Department 6T MSMB.&T, o oiva Bhavan, 1st Hoor, 12, BBD Bag (Bast), Kolkata-1.
Govt. of W.B.,
10 Sr. P.S to Additional Chief Secretary, “Shilpa Sadan”, 4, Abanindranath Tagore Sarani (Camac Street),
* Department of MSME & T, 7th Floor Kolkata -16
I'1. Estimating Section (Civil) The WBSIDC LTD. Kolkata — 12
12. Office Copy The WBSIDC LTD. Kolkata — 12

S
Executmqineer, WBSIDCL

NTAL DEB SIKDAR
E§‘EJCUT|VE ENGINEER (C)
THE WBSIDC LTD.
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ANNEXURE I
Application Form (Cover Letter)
(To be printed on Agency's Letterhead)

To,

The Executive Engineer,

The WBSIDC Ltd.,

“Shilpa Bhavan”, 4™ Floor,

31, Black Burn Lane, Kolkata — 700012.

Sub:  Submission of Proposal for Empanelment as Agency PREPARATION OF DPR FOR
INDUSTRIAL ~ /  COMMERCIAL  ESTATES / SDF BUILDINGS [N
INDUSTRIAL/COMMERCIAL PARKS OF WBSIDCL.

Ref:  RFP No: WBSIDCL/EE/RFP/2026-27/02
Sir,

With reference to the above RFP, we M/s. having office at ~ hereby submit our
proposal for Empanelment as Surveyor Agency with WBSIDCL.

We have carefully read and understood all the terms and conditions mentioned in the RFP document
and hereby confirm that we shall abide by all of them. We irrevocably accept the fixed fee structure
detailed in Annexure I.

We also confirm that the information and documents furnished in our proposal are true and correct to
the best of our knowledge.

We understand that empanelment does not guarantee any minimum volume of work and that work
orders will be issued on an "as and when required" basis.

We confirm that our agency has not been blacklisted or debarred by any Government
Department/PSU/Autonomous Body in India.

We shall be grateful if our proposal is considered for empanelment. We assure you of our best services
at all times., '

e

Signature of Authorized Representative:

Name:

Designation:

Official Stamp / Seal of the Agency:
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ANNEXURE II
Experience Details
Ref.: WBSIDCL/EE/RFP/2026-27/02

(Provide details of similar survey works executed in the last 5 years for Govt/PSU clients)

SI. | Name of Client Name of Project / Scope of Date of Contract
No. / Dept. Location Work Completion value
I

2

3. _ T _ L . -

(Attach copies of Work Orders and Completion Certificates)

Signature of Authorized Representative:

Name:

Designation:

Official Stamp / Seal of the Agency:
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ANNEXURE I11
Manpower Details
Ref.: WBSIDCL/EE/RFP/2026-27/02

(Provide details of technical personnel)

Status
(Payroll / Retainer
/ Association /
Contmctual)

SL. No. | Name of Employee | Designation Qualification | Years of Experience

|

|

[

|

i

1

2. ' f
|

|

|

|

]

Signature of Authorized Representative:

Name:

Designation:

Official Stamp / Seal of the Agency:
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ANNEXURE IV

AFFIDAVIT / UNDERTAKING
Ref.: WBSIDCL/EE/RFP/2026-27/02

(To be executed on Non-Judicial Stamp Paper of appropriate value)

BEFORE THE NOTARY PUBLIC AT

L. [Name of Deponent|. Son / Daughter / Wife of [ Father's/Husband's Name)|. aged about |Age] years, resident of [Full Residential
Address]. inmy capacity as [Director/ Managing Partner/ Sole Proprietor/ Authorized Signatory] of M/s [Full Name of Survey
Agency]. having its Registered Office at [Full Registered Address of Company], do hereby solemnly affirm. and state on oath as
under:

I~ “That I am the [Designation] of M/s [Name of Agency| and am fully competent, authorized, and empowered by the Board
Resolution / Power of Attorney dated [Date of PoA/Resolution] to depose and sign this Affidavit on behalf of the Agency for
empanelment.

2. That M/s [Name of Agency]. its Directors. Partners, or Key Management Personnel have NEVER been blacklisted. debarred.
suspended. or prohibited from participating in tenders or executing contracts by any Central / State Government Department,
Public Sector Undertaking (PSU). Autonomous Body. or Local Authority as on the date of signing this affidavit.

3. That there are no active criminal proceedings. insolvency proceedings, or fraud investigations pending against the Agency or its
Directors/Partners in any court of law in India or by any government investigating agency.

4. That none of the Directors. Partners. or Key Technical Employees of M/s [Name of Agency] are closely related to any serving
gazetted officer. senior official. or engineer working in The WBSIDC Ltd.

n

Thatall the information. credentials. financial records. experience certificates, software licenses. and equipment details submitted
along with the empanclment application are true, correct, and authentic to the best of my knowledge and belief. No material
facts have been concealed or misrepresented.

0. Thatthe Agency agrees to abide strictly by all the terms. conditions. and guidelines issued by The WBSIDC Ltd. regarding
empanelment and execution of surveying tasks. The Agency shall adhere to the highest standards of professional ethics and
integrity.

7. That the Agency possesses all necessary licensed equipment, survey instruments, and trained technical manpower to mobilize
and execute survey works within the stipulated timelines upon award of work.

8. Texplicitly understand and agree that if any statement or declaration made in this affidavit is found to be false. incorrect, or
misleading at any stage. The WBSIDC Ltd. shall have the absolute right to reject the application, cancel the empanelment,
forfeit any security deposits. and initiate appropriate legal action/blacklisting proceedings against the Agency.

DEPONENT

(lor Ms [Name of Survey Agency])
(Signature with Seal'Stamp)

Name: 7
Designation:
Date:
Place:

VERIFICATION

I the above-named Deponent. do hereby verify on oath at [Place] on this [Date] day of [Month], [Year], that the contents of
paragraphs 1 to 8 above are true and correct to my knowledge and belief. Nothing material has been concealed therefrom and
no part of it is false.

DEPONENT

(Signature with Seal ' Stamp)

NOTARIALATTESTATION

Sworn and signed before me on this day of , 20 at
(Signature & Seal of Notary Public)

Reg. No.: _
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ANNEXURE V
Ref.: WBSIDCL/EE/RFP/2026-27/02

BIDDER INFORMATION SHEET

Signature of Authorized Representative:

Name:

Designation:

1) | Name of the Organisation
2) | Name of the Proprietor/Partners/ Directors (as applicable) 2 7
3) | Registered Office details, | 0
Address
Mobile Number
Email ID
4) | West Bengal office details, Address
Contact Nos.
Email ID
5) | Nature/status of candidate firm (whether sole Proprietary / Partnership / -
Private Limited / Public Limited / Public Sector)
6) | Power of Attorney/Letter of Authority (An attested copy to be enclosed in case | Enclosed / Not
the tender/ offer is signed by an Individual other than the sole proprietor) enclosed
7) | GST Registration No. o
8) | PAN No. -
9) | Details of Individual(s) who will serve as Point of Contact/Communication for |
the Bidder
Name & Designation
Mobile No.
E-mail ID

Official Stamp / Seal of the Agency:
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ANNEXURE VI

Financial Statement

Ref.: WBSIDCL/EE/RFP/2026-27/02

This is to. certify that 1 / we have verified the consolidated financial statement of

S __ (Name of the Firm in which application is made) having its Registered
thce at ) - __(address of the Firm). Based on our examination of Books
and Reconds and othel documentaly ewdences I/ we certify that the financial data of the company
given in the balance sheets are details hereunder for the financial year(s) as mentioned below are

true and correct.

SI. o
No.- Description FY-2024-25 FY-2023-24 FY-2022-23
Net Worth (Calculated on the
| basis of cap%tal, profit and free Rs. Rs. Rs.
reserve available to the firm
ShQL”d be pqsit?ye) il 7 . B
2| Working Capital Rs. Rs. Rs..
| Annual Turnover
3 (fzxclusively from Professional Rs. Rs. Rs.
Consultancy for land survey
| works) § ) 7 . )

Signature, Name and Designation of
Authorized Signatory of Statutory Auditor’s
Firm / Chartered Accountant Seal of the Audit
/ Chartered Accountant Firm:

Name of signatory (in Capital):

Membership No:

Signature, Name and Designation of
Authorized Signatory of applicant including

title and capacity in which application is made. | . .
‘ Firm Registration No:

Mobile No:
| UDIN:
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ANNEXURE VII

Checklist of Documents

Ref.: WBSIDCL/EE/RFP/2026-27/02

T\SI(I)" Description Documents
1 Cartifioate of Tasoroiition / CIN/LLP Identification/Firm Registration Certificate / Partnership
Re .It tion / Po r?of Deed, Memorandum of Association (MOA) & Articles of
FEE LS Rl Association (AOA), or Sole Proprietorship Affidavit. (as
Constitution :
applicable) . -
2 PAN Card Copy of PAN Card the Company/Firm and all Directors/Partners.
A / B luti horizing
3 Power of Attorney / Board Copy of P'ower of ttorney / Board Resolution authorizing the
4 representative to sign empanelment documents and act on behalf
Resolution
of the agency.
4 GST Registration Certificate | Copy of GST Registration Certificate
S Income Tax Returns (ITR) Copy of Income Tax Returns (ITR) for the last 3 financial years
6 Audited Balance Sheets & Copy of Audited Balance Sheets & Profit & Loss Statements for
.| Profit & Loss Statements the last 3 financial years
7 Annual Turnover Certificate issued by a Chartered Accountant
Annual Turnover Certificate | (specifically mentioning turnover from land/topographic surveying
works).
8 List of Wisipowir list 'of key manp(.)wer'm the presc'rlbed Annexure along with
certificates of qualification and experience. " ]
9 1 . Work Orders / Award Letters for major government, PSU. along
Completion Certificates / . . T ; i : T
) with Completion Certificates / Performance Certificates issued by
Performance Certificates . :
clients.
10 Application with all the Annexures, EMD DD, affidavit, Trade
Others ; k
License, Professional Tax.

Signature of Authorized Representative:

Name:

Designation:

Official Stamp / Seal of the Agency:
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